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Appendix A: Contract Terms and Conditions
The Contractor agrees by submitting a bid to WTA to the following general provisions and to the
enforceability and binding effect of these terms and conditions against Contractor.

Contract Documents: The terms and conditions that will govern any contract with Contractor include
the following where applicable:

e Executed Contract

e These Terms and Conditions

e [ssued Addenda (if applicable)

e Appendices

e |nvitation to Bid

e Contractor completed exhibits

e Purchase Orders

e Change Orders

Independent Contractor: An independent contractor relationship will be created by this Contract. The Parties
will be acting in their individual, corporate, or governmental capacities and not as agents, employees, partners,
joint ventures, or associates of one another in performance of this Contract. Contractor shall not make any
claim of right, privilege or benefit as would an employee of WTA under any statute or otherwise, including, but
not limited to, RCW Chapter 41.06 or RCW Title 51. Contractor shall indemnify and hold harmless WTA from and
against any and all costs (including attorneys’ fees) or liabilities (including payroll taxes, penalties or interest)
arising out of any assertion that the Contractor is not an independent contractor.

Payments: Unless otherwise agreed by the Contractor and WTA, invoices will be paid thirty (30) days
from receipt, and subject to WTA’s acceptance of the invoiced work and receipt of any required
deliverables, goods or services in conformity with the specifications under the Contract. Notwithstanding
the above, WTA will adhere to any previously negotiated and agreed upon payment schedule that is
memorialized and agreed to in writing and contained or incorporated in an executed contract, including
any terms based upon negotiated milestones.

Taxes: Contractor will include applicable Washington State sales and local tax as a separate line item on the
invoice, excluding Federal Excise Tax, and supply exemption certificate when necessary.

Inspection and Acceptance: Services performed for and goods provided to WTA will be monitored and
inspected, with payment conditioned upon acceptance by WTA’s Project Manager or designee. Acceptance of
any portion of the services or goods to be provided does not release the Contractor from liability for faulty
workmanship or goods, or failure to comply with all Contract terms and conditions. WTA may inspect all
goods and services at any time during the Contract term. WTA may, in its discretion and in addition to all
other remedies available to it, reject goods or services not conforming to specifications or other Contract
terms. Until delivery & acceptance by WTA, risk of loss or damage to goods or finished work will be with the
Contractor unless the loss or damage is caused by WTA’s negligence.

Contract Modifications/Change Orders: No changes, modifications or amendments to the Contract,
including these terms and conditions, prices, quantities, scope of work, or specifications otherwise
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negotiated or included as part of the Contract or solicitation shall be effective without a prior writing
executed by the Parties. Oral changes or modifications are not permitted nor enforceable and will not be
paid for by WTA. Only WTA’s General Manager, or his/her designee, shall have the authority to alter,
amend, modify, add, or waive any section or condition of the Contract on behalf of WTA.

Either party may initiate a change request that is reasonably within the general scope of the Contract.
Such changes might include but are not limited to: the method of operations, requirements for record
keeping, and emergency service. WTA may add or delete items, services, or locations, provided such
items, services, or locations which could reasonably be related to those originally contracted items,
services or locations and will not represent a significant increase or decrease in size or scope of the
Contract. After receipt of a written change request from WTA, Contractor shall submit any request for
equitable adjustment in the Contract Sum and or Contract Time. Any requested adjustment in the
Contract Sum must be consistent with the original price and relate to the original scope of work. Any
request for adjustment of the Contract Time must be reasonable and demonstrate continued efficiency
and productivity. Failure to agree to any adjustment shall be a dispute resolved through the Dispute
Resolution clause; however, nothing shall excuse the Contractor from proceeding with the Work as
agreed.

If the time of Contractor’s performance is changed due to an act of Force Majeure or the fault or
negligence of WTA or anyone for whose acts WTA is responsible, Contractor shall be entitled to make a
request for an equitable adjustment in the Contract Time. No adjustment in the Contract Time shall be
allowed to the extent Contractor’s changed time of performance is due to the fault or negligence of
Contractor, or anyone for whose acts Contractor is responsible.

If it is determined a change is necessary and immediately required to avoid causing undue harm to WTA
or the public, the Project Manager, or designee may direct Contractor to proceed immediately with a
Critical Directive Change or a Field Authority Change on a time and materials basis. A price proposal for
the change must be submitted to the Project Manager and approved by WTA in writing no more than ten
(10) business days after the authorization is applicable.

Any Change Order to the Contract Sum shall constitute final settlement of all claims that Contractor may
have against WTA. Under no circumstances shall WTA pay for indirect or consequential costs, including
costs of delays, inconvenience, disruption of schedule, or loss of efficiency or productivity, related to any
Work whether covered or affected by the Change Order, or related to the events giving rise to the
request for equitable adjustment to the Contract Sum.

If WTA and Contractor are unable to reach agreement on the terms of any change in the Work, including
any adjustment in the Contract Sum or Contract Time, WTA shall provide Contractor with its final offer. If
Contractor does not accept WTA's final offer within seven (7) calendar days, or the parties are otherwise
unable to reach agreement, Contractor’s only remedy shall be to file an appeal through the Dispute
Resolution clause.

Supervision and Coordination: Contractor shall: 1) competently and efficiently, supervise and direct the
implementation and completion of all Contract requirements specified herein; and 2) designate a
representative for the Work under this Contract to which all communications given by WTA to the
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representative shall be binding on Contractor.

Service of Notice: All Contract notices, orders, directions, requests, waivers, and other communication must
be in writing. Verbal notices will not be accepted. Notice is considered received within five (5) business days
after issue. Notice may be given via fax, email, posted at the work site or mailed to the Contractor at the
address provided in the Contract. If mailed, any form of communication will be deemed to have been given
to and received by the Contractor five (5) business days after the postmark date.

Suggestions to Contractor: Any plan or method of work suggested by either party, but not specified or
required in writing under the Contract or confirmed through written change order, will be performed at the
risk and responsibility of the Contractor. WTA assumes no liability for work performed outside the scope of
the Work or a written and executed change order.

Safety Measures: All work under this Contract will be performed in a safe manner. The Contractor will be
solely responsible for conditions of the job site, including safety of all persons and property during
performance. This requirement will not be limited to normal working hours. The Contractor will exercise
every precaution at all times for the prevention of accidents and the protection of people and property.

Compliance with Laws: Contractor and all subcontractors shall comply with all applicable federal, state, and
local laws and regulations, including the Federal Occupational Safety and Health Act of 1970 (OSHA), the
Washington Industrial Safety and Health Act of 1970 (WISHA), Washington State Department of Labor and
Industries (WA-LNI) and the standards and regulations issued. WTA will not make adjustments for loss of time
or disruption of work caused by any actions against the Contractor. If the Contract is financed with FTA
assistance, it must comply with applicable federal requirements including Buy America, Lobbying, and
debarment. Any applicable law or regulation change will apply to the Work as required.

Contractor shall comply with WTA environmental standards and applicable portions of the following statutes,
ordinances and regulations and such other regulatory measures pertaining to environmental pollution and the
preservation of public natural resources as identified by WTA or other public agencies as applicable to the Work.

e Federal. Natural Environmental Policy Act of 1969, 42 USC 4321 et Seq.; Executive Order 11514; Clean
Water Act, 33 USC 1251 et seq.;

e State. Water Pollution Control Act, Chapter 90.48 RCW; State Environmental Policy Act of 1971, Chapter
43.21C RCW and WAC Chapter 197-10; Noise Control Act of 1974, Chapter 70.107 RCW; Washington Clean
Air Act, Chapter 70.94 RCW and WAC Chapter 1; Shoreline Management Act of 1971, Chapter 90.58 RCW.

e Regional. Any applicable Air Pollution Control District regulations.

e Whatcom County. Any applicable County ordinances and regulations.

e Local. Any applicable City of Bellingham, City of Lynden, City of Ferndale ordinances and regulations.

Contractor shall give the notices required by law and comply with all laws, ordinances, rules and regulations
pertaining to the conduct of the Work. Contractor shall be liable for violations of the law in connection with
work it/he/she provides. If the Contractor observes that any applicable drawing, specification, or other
portions of the Work are contrary to any laws, ordinances, rules or regulations, WTA must be notified
promptly in writing. WTA shall promptly review the matter and, if necessary, issue a change order or take any
other action necessary to bring about compliance with the law, ordinance, rule or regulation in question.
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Contractor agrees not to perform Work known to be contrary to any laws, ordinances, rules or regulations.

Access to Records and Sites of Project Performance: All records prepared, generated or used by Contractor or
its agents, employees and subcontractors relating to the Contract are subject to being a “Public Record” under
RCW Chapter 42.56, and therefore disclosable subject to a properly submitted public records request under
this statute. In addition, as a recipient of state and federal funds, WTA agrees to provide, and require its
Contractor and sub-contractors at each tier to provide, sufficient access to inspect and audit all books,
records, accounts, reports, and job sites relating to the Work to the:

a. U.S. Secretary of Transportation or the Secretary’s duly authorized representatives;

b. Comptroller General of the United States, and the Comptroller General’s duly authorized representatives;
c. Washington State Auditor’s Office and their duly authorized representatives; and

d. WTA, member agencies, and its Contractors.

Contractor and sub-contractors at each tier will maintain all books, records, accounts and reports relating to
the Project for no less than seven (7) years after the date of Contract termination, expiration, or completion.
In the event of litigation or settlement of claims arising from the performance of this Contract, in which case
Contractor agrees to maintain all books, records, accounts and reports relating to the project until conclusion
of all such litigation, appeals, claims or exceptions related thereto.

Licenses, Permits and Taxes: Contractor shall obtain all permits and licenses, pay all charges, fees and taxes,
and give all notices necessary to perform the services for or provide the goods called for under the Contract
to WTA.

Civil Rights Requirements and Discrimination: Contractor shall not discriminate on the basis of race,
religion, creed, color, national origin, gender, gender identity or expression, sexual orientation, marital
status, sensory, mental, or physical disability, veteran status, medical condition, ancestry, or other
basis prohibited by local state, or federal law, unless based upon a bona fide occupational qualification
in the performance of this Contract, or in any hiring or employment resulting from this Contract.
Contractor shall comply with the Federal Civil Rights Act of 1964, the Equal Employment Opportunity
Act, the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, Section 202 of the Americans
with Disabilities Act of 1990, 42 U.S.C. § 12132, and federal transit law at 49 U.S.C. § 5332, and their
regulations. Contractor shall include these requirements in each subcontract financed in whole or in
part with Federal assistance provided by FTA.

Personal Liability: In no event shall any official, officer, employee, or agent of the WTA be personally liable or
responsible for any term or condition of this Contract or statement whether expressed or implied, and
Contractor waives any such claim that it may have arising from the Contract.

Assignment: This Contract may not be assigned by Contractor to a third party without the prior written
consent of WTA which shall be in its sole discretion. WTA may terminate the contract for convenience as
outlined herein. A conveyance of more than fifty percent (50%) of the ownership interest in Contractor shall
constitute an “assignment” which must be approved by WTA. In the event of an unauthorized assignment
by Contractor, WTA may terminate the Contract for convenience as outlined herein. Involuntary assignment
of the Contract due to bankruptcy or receiver appointment from Contractor’s insolvency is considered
breech of the Contract and subject to termination. WTA may assign the Contract without need for any
consent of Contractor.
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The grants, covenants, conditions and claims, rights, powers, privileges and liabilities obtained in the
Contract Documents will transfer from the Contractor and WTA to their respective heirs, executors,
administrators, successors and assigns.

Project Time Limit: All goods and services shall be provided within negotiated time periods. Modifications
to any time periods or the Contract Time will only be granted by WTA if Contractor is delayed by causes
outside of its/his/her control, such as weather, nature, labor stoppages, or Force Majeure event. During
periods when weather or other conditions are unfavorable for performing Work, the Contractor shall
pursue only such portions of the Work that are not adversely impacted. No portions of the Work where
acceptable quality or efficiency will be affected by unfavorable conditions shall be performed while those
conditions exist.

If work falls ten (10) calendar days or more behind the accepted schedule, Contractor agrees to take all

reasonable actions, including some or all of the following, to return the project to the accepted schedule:

1. increase manpower in quantities and crafts;

2. increase the number of working hours per shift, shifts per working day, working days per week, or
amount of equipment, or any combination thereof; or

3. reschedule activities.

If requested, Contractor will propose a schedule revision to WTA’s Project Manager demonstrating a plan to
make up the lag in progress, return the project to the accepted schedule and insure completion of the Work
within the Contract Time. The schedule shall be adjusted upon a revised schedule only if approved by WTA
in writing. All actions to return the project to the accepted schedule are at the Contractor’s expense.

The Contractor shall pay all costs, expenses and fees, including attorneys’ fees, incurred by WTA which
result from the Contractor’s action to return the project to its accepted schedule. Contractor agrees WTA
may, in its discretion, deduct such charges from payments due the Contractor. Itis further understood and
agreed that monitoring, reviewing, and reporting project status and progress by WTA’s Project Manager
shall not relieve the Contractor of responsibility for planning and managing work according to the original
schedule.

If Contractor fails to work for more than seven (7) business days as called for under the Contract, and is not
excused, WTA may terminate the Contract and complete the Contract on its own or through another
contractor. In such event, Contractor shall be responsible for all expenses reasonably incurred by WTA in
completing the Work, above and beyond the original Contract sum, and all legal, or other costs associated
with the Contract termination.

Delays and Extensions of Time: Contractor waives claims for damages for any hindrance or delay in

performing under the Contract, except those incurred for unreasonable delays caused by WTA. WTA

may, in its discretion, grant Contractor equivalent extensions of time caused by any hindrance or

delay, under the following circumstances:

e Delay caused by any suit or other legal action by someone other than Contractor against WTA, unless the
delay exceeds ninety (90) calendar days. In such instance, WTA may, upon written request of the
Contractor, either negotiate a Contract termination or grant a further extension of time, whichever is in
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the best interest of WTA.

e Time lost due to inclement weather which could not have been reasonably anticipated by Contractor, but
only subject to the approval of WTA. Delays due to weather conditions which are not abnormal
(precipitation as rain, hail, or snow, low temperature, a windstorm, ice, snow, and other weather
conditions that could reasonably have been anticipated from the National Weather Service historical
records of the general locality of the Work) shall not be regarded as unavoidable as the Contractor agrees
to plan his work with prudent allowances for potential interference by normal weather conditions.

e Should abnormal conditions prevent the work from beginning at the usual starting time or prevent the
Contractor from proceeding with seventy-five percent (75%) of the normal labor and equipment force for a
period of at least five (5) hours per day, and the crew is dismissed as a result, they will not be charged for a
working day.

e Time lost due to a strike, fire, flood, a natural disaster, or events which are unavoidable, not the fault of
or are beyond the control of the Contractor.

It is understood and agreed by the Contractor and WTA that extensions due to unavoidable delays will be
granted only for delays involving controlling operations preventing project completion within the specified
Contract Time. Except for WTA caused delays, the Contractor’s only remedy for unavoidable delays shall be
a request for an extension of time. If WTA later determines that there was an excusable reason for untimely
performance, it may in its discretion allow Contractor to continue work under a new performance schedule
or terminate for convenience.

WTA may grant an extension of time if an extension is in WTA’s best interest. A condition for granting any
such extension shall be Contractor’s payment of WTA’s actual costs, damages and fees (including but not
limited to attorneys’ fees) incurred because of the delay and/or extension, including, but not limited to,
charges for engineering, staffing, inspection, general supervision, and overhead incurred during the
extension.

Force Majeure

a. No Liability. Neither party will be liable for performance delays nor for non-performance due to
causes that were not reasonably foreseeable, unavoidable and (a “Force Majeure”) beyond its/his/her
reasonable control, except for payment obligations for services or goods previously received by WTA.

b. Best Efforts to Cure. In the event of a threatened default or default caused by a Force Majeure the
defaulting party shall nonetheless exercise its/his/her best efforts to avoid and cure such default.

c. Right to Terminate. In the event that a Force Majeure prevents performance thereunder for a period
in excess of ninety (90) calendar days, then the non-defaulting party may elect to terminate this
Contract and/or cancel or suspend any Purchase Orders thereunder by a written notice to the
defaulting party.

For purposes of this Agreement, a Force Majeure shall be an event that prevents the Contractor from
proceeding with at least seventy-five percent (75%) of its/his/her normal labor and equipment force for
at least five (5) hours per day toward completion of any current controlling item on an accepted critical
path schedule, and such was outside the control of the Contractor. Such causes include, but are not
limited to, war, riot, government action, act of God or public enemy, damage to or destruction of
facilities, strike, a labor dispute, plague, pandemic, epidemic, or apocalypse.
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Suspension of Contract: WTA may, at any time and without cause, suspend the Contract or any portion
thereof for a period of not more than thirty (30) calendar days by written notice to the Contractor.
Contractor shall resume performance within fifteen (15) calendar days of written notice from WTA.

Termination for Convenience: WTA may terminate all or part of this Contract by providing written notice,
when in WTA’s best interest. In such case, Contractor shall deliver to WTA any goods and/or work completed,
and equipment or property of WTA. Contractor will invoice WTA for services provided prior to termination, or
goods accepted by WTA, within thirty (30) days of receiving notice of termination for convenience and shall be
entitled to the Contract price for such accepted services or accepted goods. WTA reserves the right not to pay
invoices submitted past thirty (30) calendar days.

Notice of Breach of Contract: The parties will immediately notify one another in writing once the notifying
party becomes aware of any breach of this Contract, or commission of an error or omission. Any work done
by Contractor after such discovery and before an acceptable remedy has been bilaterally agreed on and
documented as a Change Order as outlined above will be done at the Contractor’s risk and with no obligation
by WTA to pay for any services or products provided.

Opportunity to Cure: Where Contractor has breached this Contract, WTA may, in its sole discretion, allow
Contractor up to thirty (30) calendar days to cure the breach, unless another timeframe is otherwise
negotiated and agreed on between the Parties. In such case, WTA will detail in writing what the
Contractor must do to remedy the breach and the timeframe to complete the remedy.

Default: If Contractor breaches any term of the Contract and fails to cure such breach within any cure period
that WTA may allow, WTA may terminate this Contract for default by providing three (3) days written notice
to Contractor. Contractor may invoice WTA for goods and services provided and accepted by WTA prior to
termination at the Contracted price. WTA reserves the right not to pay invoices submitted past thirty (30)
days. In addition to the right to terminate, WTA may seek and recover any other available remedies allowed
by law against Contractor and its sureties caused by default. These remedies include procurement of
replacement goods or services from another provider, attorneys’ fees, and/or recovery of its damages,
attorneys’ fees and costs from Contractor or other administration costs as necessary.

If WTA later determines that there was an excusable reason for Contractor’s breach, it may in its discretion
allow Contractor to continue work under a new performance schedule or terminate for convenience.

Dispute Resolution: Contractor must recognize the following procedures in terms of any dispute relating to
the interpretation, enforcement or alleged breach of the Contract by WTA:

1. WTA Administrative Review. Contractor must first submit a request for administrative review of the
dispute to the WTA Project Manager, who shall determine whether the request is within his/her
authority, and if so, whether to grant Contractor’s relief. If Contractor is not satisfied with the Project
Manager’s decision, then it/he/she shall submit a request for administrative review of the dispute to the
WTA Procurement within ten (10) business days following the Project Manager’s decision. Procurement
shall determine whether the request is within his/her authority, and if so, whether to grant Contractor’s
relief.
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If Contractor is not satisfied with Procurement’s decision, then it/he/she may submit a request for
administrative review of the dispute to the Finance Director or Designee within ten (10) business days
after receipt of Procurement’s decision. The request to the Finance Director may be made via certified
mail, facsimile, or email and will be considered received within three (3) business days of the post mark or
send date. Such notice shall include a detailed account of the legal and factual grounds of the protest, all
relevant documents, and the Contractor’s desired outcome. The Finance Director will provide a written
determination within sixty (60) business days of notification unless a resolution is time sensitive in which
case a decision will be made within ten (10) business days. If a written decision is not provided within sixty
(60) business days or a period agreed upon by the parties, then the Contractor’s claim shall be deemed
denied by WTA. If Contractor is dissatisfied with the Finance Director’s decision, then Contractor shall file
an appeal to WTA’s General Manager within ten (10) business days of receipt of the Finance Director’s
decision. The General Manager will make a written determination to the Contractor that shall be final and
conclusive within thirty (30) business days. If a written decision is not provided within thirty (30) business
days or a period agreed upon by the parties, then the Contractor’s claim shall be deemed denied by
WTA’s General Manager. The General Manager’s decision will be considered the final decision of the
Administrative Review.

Mandatory Mediation. If Contractor is dissatisfied with the General Manager’s decision, then it/he/she
may submit a Notice of Intent to Mediate to WTA within thirty (30) calendar days following receipt of the
General Manager’s decision. The parties shall mutually agree upon a mediator and conduct a good faith
mediation to occur in Bellingham, Washington. If the parties cannot agree on a mediator, then Contractor
shall commence an action within the Superior Court of the State of Washington to seek appointment of a
mediator. Such action shall be at Contractor’s expense. Such mediation shall occur on a date mutually
agreeable to the parties, but no later than sixty (60) days following receipt of Contractor’s Notice of Intent
to Mediate.

Arbitration. Any action to interpret, enforce or for an alleged breach of the Contract shall be subject to
binding arbitration to occur in Bellingham, Washington, pursuant to the American Arbitration
Association’s (“AAA”) Construction Industry Arbitration Rules if the Contract is for construction services,
or AAA’s Commercial Arbitration Rules in all other cases. Either party may institute such proceeding by
providing a Notice of Intent to Arbitrate, or pursuant to RCW Chapter 7.04A. Any arbitration ruling shall
be final and may be memorialized as a judgment or challenged under the procedures of RCW Chapter
7.04A. The parties shall equally split the cost of the arbitration, including the arbitrator’s fees. The
arbitrator shall have the authority to award the prevailing party its/his/her portion of arbitration costs
and fees as part of any final ruling.

Contractor’s Conditions to Commence Arbitration and Limitation of Action. Any arbitration by Contractor
against WTA shall be conditioned upon its/his/her presentment and participation in a WTA administrative
review process, and mediation. Contractor shall commence any arbitration proceeding within the
applicable statute of limitations. Notwithstanding the above, WTA agrees that any applicable period of
limitations within which the arbitration must be commenced shall be delayed during any administrative
procedure process and for ten (10) business days following any mediation, so long as Contractor submits a
request for administrative review to the Project Manager of the dispute prior to expiration of the
applicable statute of limitations and timely submits a Notice of Intent to Mediate.
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5. Contractor’s Obligation to Continue Work. Pending final decision of any administrative review, mediation
or arbitration, Contractor shall proceed diligently with the performance of the Contract, unless WTA, in
its discretion, terminates the Contract.

No Waiver of Rights by WTA: WTA's failure to immediately enforce any of its rights shall not be a waiver
of its rights to seek enforcement of such right, or to enforce any other rights or remedy under the Contract
for any other breach by Contractor.

Applicable Law, Jurisdiction Venue, and Attorneys’ Fees: This Contract is executed and governed in
interpretation and performance by the laws of the State of Washington. Any action to enforce the Contract
shall be filed in the Superior Court for the State of Washington, Whatcom County, and Contractor waives
any objection to the jurisdiction and venue of this Court. In any action to enforce or interpret this Contract,
the prevailing party shall be entitled to recover, in addition to all other remedies, its reasonable attorneys’
fees and costs incurred.

Refusal to Execute Contract: Similarly, Contractor’s failure to furnish a performance specific bond, or provide
proof of insurance within fifteen (15) days of Contract award or other negotiated time frame, may result in
withdrawal of the award, and award the Contract to another bidder/proposer or resolicit.

Severability: If any portion of this Contract is legally unenforceable or invalid, that portion may be
renegotiated by the parties. The remaining portions of the Contract shall remain in full force and effect.

Joint Venture and Partnering: In the event the Contractor is a partnership or joint venture of two (2) or more
people or entities, each partner and/or joint venture party shall be jointly and severally liable for all grants,
covenants, provisos and claims, rights, powers, privileges, and liabilities of the Contract. Notice given by WTA
under this Contract given to one partner or joint venture partner shall be deemed notice to all partners and/or
joint venture partners. WTA bears no responsibility for notifying all partners or joint venture partners.

Counterparts: Original signatures transmitted and received via electronic transmission of a scanned
document (e.g. PDF or similar format) are true and valid signatures for all purposes of this Agreement and
shall bind the parties to the same extent as that of an original signature. Signatures submitted electronically
must be fully legible to be valid.

Warranties & Guarantees: Contractor guarantees that goods and services will meet all specification
requirements. Goods and services provided by Contractor will be warrantied for a minimum of (1) year
after final acceptance of the Work or the date of possession unless agreed upon otherwise.

Contractor shall, upon the receipt of notice in writing from WTA, promptly correct any defective work or
replace defective goods. If the defect cannot be corrected, or if the corrected work or good has been
rejected by WTA, the Contractor shall promptly remove it and replace it with non-defective work or
goods at no cost to WTA. WTA is hereby authorized to make such corrections if, ten (10) business days
after giving of such notice to the Contractor, the Contractor has failed to make or undertake the
corrections or removal/replacement with due diligence. In case of an emergency where, in the opinion of
the General Manager, delay could cause serious loss or damage to WTA property, staff, or the public,
corrections or replacements may be made prior to or concurrent with notice being sent to the
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Contractor. All fees, costs and expenses in connection with such corrections or replacement, including
costs for professional services, will be charged to the Contractor. For the corrected or replaced defect,
this guarantee shall be extended for a period equal to the time of correction or replacement.

No material, supplies, equipment, or items shall be purchased by Contractor subject to any chattel mortgage,
conditional sale, or other agreement by which an interest or in any part is retained by the seller or supplier.
Contractor shall warrant good title to all materials, supplies, equipment and items installed or incorporated in
the Work. Upon completion, Contractor shall deliver the same, together with all improvements and accessories
constructed or placed free from any claims, liens, or charges. Neither the Contractor, subcontractors, nor any
person, firm, or corporation furnishing any material or labor covered by this Contract shall record, assert, claim
or place any lien against WTA or upon any real or personal property, improvement or accessory of WTA.
Nothing, however, shall prevent persons furnishing materials or labor to recover funds under any bond given by
the Contractor for the claiming party’s protection or any rights under any law permitting recovery against an
issued bond. The provisions of this paragraph shall be made a part of all subcontracts and material contracts
including goods or services when no formal contract is entered into.

All work, services and materials furnished under this Contract are subject to all warranties or guarantees
arising by operation or law and shall conform to the requirements herein, including any manufacturer’s
warranty. Contractor shall furnish to WTA any guaranty or warranty furnished as a normal trade practice
in connection with the Contractor’s purchase of any goods and services; provided such guaranty or
warranty shall be in addition to those specific requirements for particular materials or work items
indicated elsewhere in the Contract Documents.

Contractor warrants to WTA as follows in association with the services or goods to be provided:

a. Contractor and all its/his/her employees and subcontractors shall be knowledgeable and have proper
training to provide the proposed services or goods, and will safely operate any and all equipment
associated with the Work;

b. Contractor will timely pay all wages, salaries, invoices and other compensation or amounts due and
owing to its employees, agents, subcontractors and others who provide services or goods to WTA on
Contractor’s behalf;

c. all equipment used by Contractor and subcontractors will be suitable to provide the services or goods;
and

d. all services or goods provided by Contractor and subcontractors to WTA shall be in conformity with all
specifications, terms and conditions of the Contract Documents.

Contractor warrants to WTA that it has the right and all necessary licenses to provide the services or
goods and that such services or goods will be of the highest quality; free from liens, infringements and
defects, be in conformance with the Contract Documents. In addition to any other obligation to
indemnify, defend and hold harmless, Contractor will save and hold WTA harmless, defend and indemnify
WTA from all loss, damage, and expense due to liens or adverse claims against WTA for all goods and
services provided under the Contract. All services or goods not so conforming to these standards shall be
considered deficient. Such duty to defend, indemnify and hold harmless WTA shall extend to any claim
made by an employee of Contractor, and to this limited extent, Contractor waives any exclusivity
protection provided by the Industrial Insurance Act, RCW Title 51.
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Liens: Contractor shall not allow any liens or other encumbrances to be placed on WTA real or personal
property, and shall timely pay any and all amounts due and owing to suppliers, sub-Contractors and
others. WTA may demand a certification or lien waiver as a condition of payment of any amounts due
and owing to the Contractor.

Contractor shall defend, hold harmless and indemnify WTA from and against any lien that may be
asserted, recorded, filed or alleged by any supplier, sub-Contractor or other person arising out of the
provided services. In the event a lien is placed against the real or personal property of the WTA,
Contractor shall immediately remedy the lien by paying such lien in full, and also pay any related
expenses. The Contractor’s obligation to defend, hold harmless, indemnify and to pay all liens and
related expenses shall exist whether or not any injuries, liens or damages are due to Contractor’s actions,
negligence, or caused by the inherent nature of the provided services.

The mention of specific duties or liabilities imposed on the Contractor shall not be construed as a
limitation or restriction of general duties or liabilities imposed by the Contract. Reference to specific
duties or liabilities is made for the purpose of explanation.

Indemnification/Hold Harmless: Contractor shall defend, hold harmless and indemnify WTA, and its
agents, employees, representatives, and Board members against and from any all claims, demands, suits,
judgments, defense costs, injury to or death of any and all persons(s) and on account of all property
damages of any kind, whether tangible or intangible, real and/or personal liability or damages of any kind
arising out of: (a) Contractor’s goods or services provided to WTA; (b) actions or business operations of
Contractor, its/his/her sub-Contractors, their property, employees or agents, or caused in whole or in part
by the Contractor, its sub-Contractors, their property, employees, or agents,; (c) Contractor’s actions taken
under the Contract, or for any breach of the Contract; (d) Contractor’s alleged infringement of any
intellectual property rights; or (e) Contractor’s negligence, errors or omissions, misconduct, violation of
any law, unpaid wages or services. Contractor will defend itself at its own expense in any lawsuit. Such
duties shall apply to any claim covered by the above obligation and brought by an employee of Contractor,
and in this limited context, Contractor waives any exclusivity protection under any industrial insurance or
worker’s compensation laws, including, but not limited to, the Washington State Industrial Insurance Act,
RCW Title 51.

The Contractor’s liability, and/or duty to indemnify, hold harmless or defend shall not be dependent upon
whether or not such damage or injury is caused by Contractor negligence, or whether or not such damage
or injury is caused by the inherent nature of the services provided.

If a lawsuit that falls within the terms of this indemnity, duty to defend and hold harmless provision
ensues, WTA is entitled to select counsel to represent it, and the Contractor shall pay directly all costs,
attorneys’ fees, and expenses associated with the representation and defense provided to WTA. If
judgement is rendered or settlement made requiring payment of damages by WTA, its officers, agents,
employees, and volunteers, the Contractor shall pay any judgment amount or award of any other
amounts and attorneys’ fees or costs.

No Limitations on Contractor Liability: Contractor shall be liable for damages and injury to persons
caused by Contractor’s performance of this Contract or providing of services or goods to WTA. Contractor
shall be liable for any and all damages and injuries suffered by WTA for any breach by Contractor of this
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Contract, including, but not limited to consequential or incidental damages. Under no circumstances shall
there be any limitation on Contractor’s liability, or cap on the amount of any damages recoverable against
Contractor for any breach of this Contract (WA State Constitution, Article VIII, Section 7 “Credit Not to be
Loaned”).

Public Records Obligations: WTA complies with RCW Chapter 42.56. This Contract and any other
documents relating to this Contract or services or goods provided by Contractor will be disclosed if a Public
Disclosure Request (PDR) is submitted. Under no circumstances shall there be any “confidentiality”
obligation imposed against WTA. If WTA receives any PDR that includes a request for all or a portion of
this Contract or any documents relating to the Contract or services or goods provided by Contractor, WTA
is required to comply with this request under RCW Chapter 42.56, subject to any exception that may apply
to WTA. Nonetheless, any information provided by Contractor labeled “Confidential” or “Proprietary” but
does not, in WTA’s opinion, fall into an exception from public disclosure, will be initially withheld and WTA
will notify Contractor of the request. WTA will continue to withhold the confidential or proprietary
labeled materials for a total of fourteen (14) days after providing notice. Thereafter, WTA shall release the
confidential or proprietary labeled materials pursuant to the PDR, subject to any court order or injunction
that Contractor may obtain.

Contractor shall reimburse to WTA all costs and attorneys’ fees WTA incurs in any legal action instigated
by Contractor or arising from dealing with Contractor’s labeling of any documents as “Confidential” or
“Proprietary.”

Insurance: The Contractor shall procure and maintain for the duration of this contract and at Contractor’s sole
expense, for one (1) year thereafter, insurance against claims for injuries to persons or damages to property
that may arise out of or in connection with the performance of the Contractor's work including the work of the
Contractor's agents, representatives, employees, sub-Contractors or sub-sub-Contractors.

Before beginning work or within ten (10) days of the execution of a Contract, the Contractor shall provide
Certificates of Insurance, Declarations Page, and Endorsements, of the following insurance coverage and limits
(at a minimum). WTA reserves the right to require complete, certified copies of all required insurance policies,
including required endorsements at any time. If the Contractor maintains higher limits or broader coverage
than the minimums shown below, WTA shall be entitled to the full coverage and limits maintained by or
available to the Contractor: The Insurance obligations under this agreement shall be: 1—all the Insurance
coverage and limits carried by or available to the Contractor; or 2—the minimum Insurance requirements
shown in this agreement, whichever is greater.

1. Commercial general and umbrella liability. Contractor shall maintain commercial general liability (at
least as broad as Insurance Services Office (ISO) occurrence form CG 00 01) and, if necessary to obtain
sufficient limits, commercial umbrella or excess insurance with a total limit of not less than $1,000,000.
Coverage shall include, but is not limited to, premise/operations, contractual liability, products and
completed operations, independent contractors, property damage, and personal injury/advertising
injury. Products and completed operations coverage will remain in force for a period of one (1) year
after the completion of the project including the additional insured provisions herein
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The Contractor’s commercial general liability policy and any umbrella or excess policy shall not contain an
exclusion or restriction of coverage of the following:

e Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact
that claimant is an insured, and there would be otherwise be coverage for the claim,

e Claims for property damage to the Contractor’s Work arising out of the products-completed operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a
subcontractor,

e Claims for bodily injury other than to employees of the insured,

e Claims for indemnity arising out of injury to the employees of the insured,

e Claims or loss excluded under a prior work endorsement or other similar exclusionary language
including modification of the “occurrence” definition,

e Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary
language,

e Claims related to earth subsidence or movement, where the Work involves such hazards, and

the general aggregate limit shall apply separately to this project/location or the general aggregate limit shall be
$2,000,000.

WTA shall be named as an additional insured on the contractor's commercial general liability/umbrella liability
for both Ongoing Operations and Completed Operations liability.
e Acceptable Additional Insured Endorsements for Ongoing Operations liability are coverage forms at
least as broad as the ISO CG 2010 or CG 2026 specifically naming WTA on the endorsement; or the CG
2033 or CG 2038 “Automatic” forms.
e Acceptable Additional Insured Endorsements for Completed Operations liability are coverage forms at
least as broad as the ISO CG 2037 specifically naming WTA on the endorsement; or the CG 2039 or CG
2040 “Automatic” forms.
“Automatic” coverage forms CG 2033 for Ongoing Operations and CG 2039 for Completed Operations are not
allowed from any subcontractors of the Contractor that do not have a written Contract or Agreement with
WTA.

Excess/Umbrella Liability Insurance: If any excess or umbrella liability policies are used to meet the limits of
liability required by this agreement, then said policies shall be “following form” of the underlying policy
coverage, terms, conditions, and provisions and shall meet all of the insurance requirements stated in this
document, including the additional insured and primary insurance requirements stated therein. No insurance
policies maintained by the additional insureds, whether primary or excess and which also apply to a loss
covered hereunder, shall be called upon to contribute to a loss until the Contractor’s primary, excess and
umbrella policies are exhausted.

2. Business auto liability for any auto no less than a $1,000,000 each accident limit. Coverage should be
at least as broad as ISO’s commercial auto form (CA 00 01, CA 00 05, CA 00 12, CA 00 20). Contractor
may use Business Auto, Umbrella and/or Excess Liability policies combined to meet this requirement. If
necessary, the policy shall be endorsed to provide contractual liability coverage equivalent to that
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provided in ISO form CA 00 01.

3. Workers compensation in accordance with the provisions of the State of Washington and Employer’s
liability no less than $1,000,000 each accident, $1,000,000 each employee, and $2,000,000 policy limit.

4. Contractors pollution legal liability — and/or Asbestos Legal Liability and/or Errors and Omissions (if
project involves environmental hazards) with limits no less than $1,000,000 per occurrence or claim,
and $2,000,000 policy aggregate, if the work involves the transport, dissemination, use or release of
pollutants.

5. Electronic Data Liability Insurance - Contractor shall maintain electronic data liability insurance and/or
Technology Errors and Omissions coverage applicable to the Project and insuring against liability arising
out of the loss, loss of use, damage to, corruption or, inability to access, or inability to manipulate
electronic data. This coverage shall be maintained with a limit of liability of not less than $1,000,000.

The Contractor is responsible for declaring/disclosing all self-insurance retentions (SIRs) or deductibles
maintained or required by any of the Contractor's insurance and any such SIRs must be approved by WTA. If
WTA is required to contribute to the deductible or self-insured retention under any of the Contractor's
insurance policies, the Contractor shall reimburse WTA the full amount of the deductible or self-insured
retention. The policy language shall provide, or be endorsed to provide, that the SIR may be satisfied by either
the named insured or WTA.

WTA shall be named as an additional insured on the contractor's commercial general liability/umbrella liability
and business auto liability policies and shall contain, or be endorsed to contain, that WTA, it’s officers, officials,
employees and volunteers, are to be covered as insured’s with respect to liability arising out of automobiles
owned, leased, hired or borrowed by or on behalf of the Contractor, and with respect to liability arising out of
work or operations performed by or on behalf of the Contractor including material, parts or equipment
furnished in connection with such work or operations for both ongoing and completed operations on a primary
and non-contributory basis. WTA shall be endorsed as a loss payee on the Contractor’s builders risk policies.

The additional insured endorsement(s) shall be included with evidence of insurance in the form of a Certificate
of Insurance with copies of all required Additional Insured policy endorsements for coverage necessary above
(or copies of the applicable policy language effecting coverage required by this clause) and a copy of the
Declarations and Endorsement Page of listing all policy endorsements to WTA. WTA reserves the right to
receive a certified and complete copy of all the Contractor's insurance policies. If a copy of the Contractor’s
insurance policy or policies is requested, the Contractor shall furnish the copy or copies within two (2) weeks of
the request.

It is the intent of this contract for the Contractor's insurance to be considered primary in the event of any loss,
damage, or suit. WTA's own comprehensive general liability policy shall be considered excess coverage to all
Contractor’s insurance or available coverage including any umbrella or excess insurance in respect to WTA,
WTA officers, officials, employees, and volunteers, and shall not contribute to the Contractor. Additionally, the
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Contractor's commercial general liability policy must provide cross-liability coverage as would be achieved
under a standard ISO separation of insureds clause.

The Contractor shall request from his insurer modification of the ACORD certificates to include language that
written notification will be given to WTA for any cancellation, suspension, or material change in the
Contractor's coverages at least 30 days in advance of such cancellation, suspension, or material change except
for non-payment of premium and then 10 days.

The Contactor shall require and verify that all subcontractors maintain insurance meeting all the requirements
stated herein and provide proof of such upon request to WTA.

The Contractor understands that the acceptance of Certificates of Insurance, policies, and any other documents
by WTA in no way releases the Contractor from the requirements set forth in this Agreement. The Contractor
understands and agrees that any performance bond or insurance protection required by this contract or
otherwise provided by Contractor shall in no way limit the responsibility to indemnify, keep, and save harmless
and defend WTA. If WTA is damaged by the failure of the Contractor to maintain insurance as required in this
Agreement, then the Contractor shall bear all reasonable costs properly attributable to that failure.

The Contractor hereby grants to WTA a waiver of any right to subrogation which any insurer of the Contractor
may acquire against WTA by virtue of the payment of any loss under such insurance. Contractor agrees to

obtain any endorsement that may be necessary to affect this waiver of subrogation, but this provision applies
regardless of whether the Transit Agency has received a waiver of subrogation endorsement from the insurer.

Page 15 of 30



m Whatcom Landscape Maintenance Services
Authority ITB : 2023 - 001

Appendices to be incorporated into the final contract

Appendix B: Sample Contract
CONTRACTUAL AGREEMENT
LANDSCAPE MAINTENANCE & SNOW/ICE RESPONSE

This AGREEMENT (Agreement) is made and entered into between , @ Washington
State Corporation, (CONTRACTOR) and WHATCOM TRANSPORTATION AUTHORITY (WTA), a
Public Transportation Benefit Area operating under the authority of RCW Chapter 36.57A and located
at 4011 Bakerview Spur Road, Bellingham, WA, 98226. CONTRACTOR hereby agrees to provide
WTA with Landscape Maintenance Services specified Scope of Work referenced in Invitation to Bid
2023-001 for an initial term of three (3) years.

WTA and CONTRACTOR agree as follows:

1. ORDER OF PRECEDENCE: The Contract Documents which comprise the entire agreement between
WTA and CONTRACTOR concerning the Work consist of the following. Where there is a conflict
between documents, the most restrictive will prevail:

a. This Agreement

b. Appendix A Contract Terms and Conditions
c. Invitation to Bid 2022-xxx

d. CONTRACTOR completed Exhibits A —F
e. Appendices D - 1.1

2. TERM AND TERMINATION: The term of this agreement shall commence on the execution date below
through , 2026.

There is one (1) additional contract term of three (3) years, which can be exercised at WTA'’s sole
option with both parties written approval.

3. COST and PAYMENT: WTA shall pay CONTRACTOR at Net 30 terms from date of invoice receipt in
the amounts specified in Exhibit C, Bid Cost. Contractor will submit invoices no later than the 5th of the
month following work performance. WTA reserves the right to refuse payment on invoices for work that
completed sixty (60) days prior to the invoice receipt. Year end invoices will be submitted no later than
January 20 each year unless otherwise approved in writing by WTA’s Accounting Manager or designee.

WTA shall pay CONTRACTOR in US funds for goods & services provided to the address below.

Invoices will be sent to ap@ridewta.com or ATTN: Accounts Payable at the WTA address below.

CONTRACTOR may request an increase in contract labor cost in conjunction with WA State Prevailing
Wage Updates. Request must be received no less than thirty (30) days prior to the increase.

Equipment fees may be requested annually no less than thirty (30) days prior to the contract
anniversary date. WTA reserves the right to request additional information supporting the increase
including but not limited to invoices and maintenance receipts.

4. CHANGES: No alterations or variation of any of the terms, conditions, prices, quantities, or
specifications of this Agreement shall be effective without prior written consent of WTA’s General
Manager. Oral changes, amendments or agreements are not permitted and shall not be paid for by
WTA. Prior to becoming a contract modification, all changes must be prepared in writing and executed
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by the Parties. Only WTA’s General Manager shall have the express, implied, or apparent authority to
alter, amend, modify, add, or waive any section or condition of this Agreement on behalf of WTA.

5. INTENTS & AFFIDAVITS: Pursuant to RCW Chapter 39.12.040, Contractor will file Intent to Pay
Prevailing Wage form with the State of Washington at each contract renewal. Contractor shall also file
an Affidavit of Wages Paid at the end of each contract term.

WTA will not pay invoices submitted without approved Intents and will not pay final invoice of the
Contract or Contract Period without approved Affidavit.
6. NOTICES: All notices will be provided to:
WTA CONTRACT
ATTN: Procurement ATTN:
4011 Bakerview Spur
Bellingham, WA 98226 Gontact Email
procurement@ridewta.com {= Contact PL"a' R
360-788-9332 {—gggact Phone—j

7. CONTRACTOR shall throughout the term of this Agreement, be a registered with the Washington State
Secretary of State as a corporation doing business within the State of Washington and maintain a
registered agent in the state of Washington.

8. The parties agree that this Agreement is the complete expression of the terms. Any oral representation
or understandings not incorporated are excluded. Failure to comply with any of the provisions shall
constitute material breach of the Agreement and be cause for termination. Both parties recognize time
is of the essence in the performance of the provisions of this Agreement. The forgiveness of the
nonperformance of any provision of this Agreement does not constitute a waiver of all provisions.

9. COUNTERSIGNATURE: Original signatures transmitted and received via electronic transmission of a
scanned document (e.g. PDF or similar format) are true and valid signatures for all purposes of this
Agreement and shall bind the parties to the same extent as that of an original signature. Signatures
submitted electronically must be fully legible to be valid.

10. ACTUAL AUTHORITY: The parties below confirm and attest that they have actual authority to bind
WTA and CONTRACTOR to an agreement.

WTA: CONTRACTOR:

, General Manager {---Contact Name---}

Whatcom Transportation Authority {---Company Name---}

4011 Bakerview Spur {---Street1---}

Bellingham, WA 98226 {---City---}, {---State ---} {---Postal Code---}
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Appendix C: WA State Department of Agriculture — Pesticide Management Division

mngton = = - ==
’ e Pesticide Management Division

ATTENTION: LANDSCAPE MAINTENANCE COMPANIES

» Do you maintain residential or commercial lawns and/or landscape beds for clients?

» As part of this work, do you apply any pesticide® for any purpose (including spot
treatments) to your customers’ properties?

If you answered "yes” to both of these questions, your company must have a Commercial Applicator
pesticide license from the Washington State Department of Agriculture (WSDA). You must be licensed,
even if:
Your company performs moss control to roefs or lawns, even once to a client's property.
*  You only use a backpack or apply by hand or spreaders.
= ¥ou only operate this business part-time.

Also, any employees who apply pesticides must be licensed as Commercial Operators. If you or your
employees apply pesticides commerdially without these licenses, you are violating Washington State
pesticide law (17.21.RCW) and could receive a civil penalty of up to $7,500 per incident. Each application
you make can be considered an incdent.

If you apply pesticides and are unlicensed, you hawve three options:
1. Obtain the appropriate license before making any more applications.
2, Subcontract your pesticide work to an appropriately licensed company.
3. Stop offering service that includes pesticide applications.

Commercial Applicators must be licensed in all categories that the business operates and supply
WsDA with proof of financial coverage. This coverage must be in the form of either a liability insurance
policy or surety bond that provides $£50,000 public liability and $50,000 property damage coverage.
The Commercial Applicator license fee is $215 per year.

Commercial Operators must be licensed in all categories in which they worls the license fee is $67 per
year. Commercial Operators must work for a Commercial Applicator.

To become licensed, you must pass exams. Some exams are available in Spanish. Study material for
the exams is available through Washington State University at pep wsy edu/studvmateriolss, (A study
manual for “Ornamental and Turf Weed Management and Law and Safety” is available in Spanish,
publication number EMO235).

WSDA offers pesticide exams every Tuesday at the Olympia and Yakima offices. Exams are also offered
regularly at other WSDA locations. For more information or to take an examn, contact WSDA toll free at
1-877-301-4555. Information is also available at ogrwo. gow/Pestfertdl icensingEdA icensing aspi.

*Pasticides include herbicides (such as Roundup, Casoron, Crosshow, and Weed & Feed), insecticides (such as granular
rose food with insect controf, fungicides, moss control agents (fertilizers with moss control) and any other product that
prevents, destroys, controls, repels or mitigates any pest,
AGR PLE TO2-558 [MEE]
P.O. BOX 42560 - OLYMPIA, WASHINGTOM SE504-2560 . 360-902-2040
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D.1 Ferndale Station General Maintenance Schedule

1675 Main Street, Ferndale WA

Task Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov  Dec
Mulch Mow Lawn A B W W W W W B B A
Trim Edges (lawn & Ground Cover B W wW wW W wW W W
Inspect for Pests | M M M M
Prune & Trim Trees & Shrubs | M M A A A A A A
Remove Debris | B B B W W W W W W W B B
Weed, Deadhead Flowers | M M B W W W W W W W B M
Fertilize Lawns M M
Irrigation On/Off ON OFF | Winterize
Irrigation Operate, Verify, Adjust and W W W W W W
Repair
Trim Ground Cover M M M M M
Remove Female vy A A
Moss Control | M M M

Key:

A As Needed

B Bi-Weekly

M At least once as needed
S Once per month

W Weekly

NA Not applicable
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Appendix E: Lynden Station Site Plan and Maintenance Schedule
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E.1 Lynden Station General Maintenance Schedule
1945 Front Street, Lynden WA

Task Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Mulch Mow Lawn A B W W W W W W W A
Trim Edges (lawn & Ground Cover B W W W | W | W W W
Inspect for Pests | M M M M
Prune & Trim Trees & Shrubs | M M A A A A A A
Remove Debris (including tree droppings such | W W W W W W | W | W W W W W

as branches, cones, needles)

Weed, Deadhead Flowers | M M B W W W | W | W W W B M
Fertilize Shrubs, Flower Beds M M M
Fertilize Lawns M M
Replenish Mulch A A A A
Irrigation On/Off ON OFF
Irrigation Operate, Verify, Adjust and Repair W W | W | W W W
Trim Ground Cover M M M M M M M
Moss Control | M M M
Key:
A As Needed
B Bi-Weekly
M At least once as needed
S Once per month
W Weekly
NA Not applicable
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Appendix F. Bellingham Station Site Plan and Maintenance Schedule
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F.1  Bellingham Station General Maintenance Schedule

205 East Magnolia, Bellingham WA

Task

Jan

Feb Mar

Apr

May

Jun

Jul

Aug

Nov Dec

Mulch Mow Lawn

Trim Edges (Ground Cover)
Inspect for Pests

Prune & Trim Trees & Shrubs
Remove Debris

Weed, Deadhead Flowers
Fertilize Shrubs, Flower Beds
Replenish Mulch

Irrigation On/Off

Irrigation Operate, Verify, Adjust and Repair
Trim Ground Cover

Remove Female Ivy

Moss Control

As Needed

Bi-Weekly

At least once as needed
Once per month
Weekly

NA Not applicable
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Appendix G:Cordata Station Site Plan and Maintenance Schedule
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G.1 Cordata Station General Maintenance Schedule
4194 Cordata Parkway, Bellingham, WA

Task Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Mulch Mow Lawn A B W W W W W B B A
Trim Edges (Ground Cover) M M M M M M M
Inspect for Pests | M M M M
Prune & Trim Trees, Shrubs, éc;g:’; i M M A A A A A A A A
Remove Debris B B B W W W W W W W B B
Weed, Deadhead Flowers | M M B W W W W W W W B M
Fertilize Trees, Shrubs, Flower Beds M M M
Fertilize Lawns | NA
Replenish Mulch A A A A
Irrigation On/Off ON OFF | Winterize
Irrigation Operate, Verify, Adjust and W W W W W
Repair
Trim Ground Cover M M M M M M M
Moss Control | M M

Key:

A As Needed

B Bi-Weekly

M At least once as needed
S Once per month

W Weekly

NA Not applicable
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Appendix H: MOAB Site Plan and Maintenance Schedule

Bl

— .

= =

=1 ¥ -i%:l!: A

, = —1

L
ns

S177T]
|
|
ﬁ‘f—‘ﬁ“‘—r

[CHLTIT I

e . e e . e e, et e e L .
| |

Ve T

o O

=
1

;

el ()

)
Z
]

i

1]

? iJf:it..._L
ARt

s




Whatcom

WA ==
Authority

Landscape Maintenance Services
ITB : 2023 - 001
Appendices to be incorporated into the final contract

H.1 MOAB General Maintenance Schedule

4011 Bakerview Spur, Bellingham WA

Task Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Mow Lawn A B W W W W W B B A
Trim Edges (Ground Cover) B wW wW W | W W W W
Inspect for Pests M M M
Prune & Trim Trees & Shrubs M A A A A A A
Prune Rhodies A
Remove Debris B B W W W W W W W W B
Weed, Deadhead Flowers M B W W w | W W W W B M
Deadhead Rhodies M
Fertilize Lawns M M
Irrigation On/Off ON OFF | Winterize
Irrigation Operate, Verify, Adjust and Repair W W | W W W W
Trim Ground Cover M M M M M
Moss Control M

A As Needed

B Bi-Weekly

M At least once as needed
S Once per month

W Weekly

NA Not applicable
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Whatcom
WA ===
Authority

Landscape Maintenance Services

ITB : 2023 - 001

Appendices to be incorporated into the final contract

Appendix I:

PLANT SCHEDULE
Botanical Name Common Name Qty.  Size  Spacing Hx0Req'd
Ameloraties  grandlars Auum i lncs' AutarnSulance Sevissbery 13 2€'@l Woe 07
Arbutus unedo Compa Owarf Strawberry 8 1 fgl Eoe ot
Arctostaphylos waurstMassachusetts'  Massachusetts Kinnikinnick ™ gl X o7
— Calocedrus decurens* & sbeb  1Soc o7
Carenobnupta® 30 brordup Woe MO
{©) Cirn sanglosis Wi Fline® s i See ot
Corms sericea® “santi Lt Aedtwig Dogwood 13 2L tee ot
Euonymus alatus Compactus' Owarl Buming Bush [T o
Coastal Strawbemy o4 reat o
Commen fush B sl Mo
Black Twinberry 4 1gl ME-08
@) viaboniasuifolm Compacts® Compac Omgon Grape 5 oim o
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Myricacalfornica® Pasic wax Myrtle PR ot
@i Swectpie PR o
Bruns Serbian Spruce s whas ot
Rled Flowering Curant 8 2831 oroT
Rogusanose 0 gl on.ot
Hardstem Bulmsh 2 broroug Wee MO
Seifupusimierocarpus” Small Fruited Bulnsh W brorsup e MO
% &pt  Wee 0T
Spiraca douglasit® Westem 5araea W g fee ot
@ spirass japomca Walbuma’ Magie Carpets pirea n 1l 25ee 0T
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PAW Grass Seed Mix approx G500 of Lawn/Grass 26185 ALbS/1000% mo
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ne
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Midway Lot Site Plan and Maintenance Schedule
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PO Box 2722
Ferndale, WA 98248

0 - 360-380-4000
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Quality work for over 26 years
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BELLINGHAM, WA 98226
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BELLINGHAM, WA 98226
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1-B00-424-5555
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z
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m Whatcom Landscape Maintenance Services
Authority ITB : 2023 - 001

Appendices to be incorporated into the final contract

IH.1 Midway Lot General Maintenance Schedule
2000 Midway Lane, Bellingham WA

Task Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Mow Lawn A B wW W W | W W B B A
Trim Edges (Ground Cover) B wW W W | W wW W W
Inspect for Pests | M M M M
Prune & Trim Trees & Shrubs | M M A A A A A A
Prune Rhodies A
Remove Debris | B B B W W W W W W W W B
Weed, Deadhead Flowers | M M B W W W | W W W W B M
Deadhead Rhodies M
Fertilize Lawns M M
Irrigation On/Off ON OFF | Winterize
Irrigation Operate, Verify, Adjust and Repair W W | W W W W
Trim Ground Cover M M M M M
Moss Control | M M

As Needed
Bi-Weekly

Once per month

A

B

M At least once as needed
S

W

Weekly
Not applicable

Page 30 of 30



